

STAGE FACELIFT

\$14,563

LIGHTING UPGRADE

\$16,313

PROJECT TOTAL

\$30,875

Project Composition

● Stage Facelift - \$14,562 (47%) ● Lighting Upgrade - \$16,312 (53%)

Scope Summary

SCOPE AREA	DESCRIPTION	TOTAL
Stage Facelift	Stage resurfacing and finish package	\$4,312.50
Stage Facelift	Stage front hardboard treatment	\$1,812.50
Stage Facelift	Stage front acoustic panel treatment	\$5,437.50
Stage Facelift	Stage front/top patch panel finish work	\$1,062.50
Stage Facelift	Custom metal-framed stage steps and repair work	\$1,937.50
Lighting Upgrade	LED Leko fixture package	\$2,875.00
Lighting Upgrade	Wide lens swap for stage Leko fixtures	\$3,125.00
Lighting Upgrade	LED wash mover package	\$7,125.00
Lighting Upgrade	Over-stage pipe install	\$812.50
Lighting Upgrade	Downlight install package	\$2,375.00

Project Subtotal **\$30,875.00**

Pricing is based on the current vendor scope and includes Jordan Productions project coordination, administration, and quality review.

Consolidated Project Investment

\$30,875.00

STAGE FACELIFT - LIGHTING UPGRADE - COORDINATION - INSTALLATION OVERSIGHT

Project Notes

- 1. Scope.** Includes the stage facelift and lighting upgrade scope listed in this proposal, based on the current vendor pricing provided to Jordan Productions.
- 2. Schedule.** Installation schedule will be confirmed after client approval, material availability, and school access are aligned.
- 3. Substitutions.** Equipment, materials, or installation methods may be substituted with equal or better alternatives based on availability and site conditions. If a substitution increases cost, the client will be notified and billed accordingly.
- 4. Exclusions.** Licensed electrical work, permits, lift or scaffolding rental, structural engineering, district approvals, and out-of-scope repairs are not included unless separately approved.
- 5. Acceptance.** Approval authorizes Jordan Productions to coordinate scheduling, procurement, and project administration according to the agreed project timeline.

Authorized approval

Date